STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 29/ 05 IN DEL NORTE COUNTY AT CCLLI ER 11/ 30/ 05
CONTRACT NUMBER 01- 375634 TUNNEL SAFETY ROADSI DE REST AREA CONTRACT CODE 'J '
LOCATI ON 01-DN-199-33. 3 28 CONTRACT | TEMS
REHABI LI TATE ROADSI DE REST FEDERAL AID ACNH P199-(030)E

G P199- (030) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGCSALS | SSUED 7 FUND TOTAL HA26 1, 622, 000 TOTAL NUMBER OF WORKI NG DAYS 220
NUMBER OF BI DDERS 2 ENG NEERS EST 942, 657. 50 AMOUNT OVER 41, 842.50 PERCENT OVER EST 4. 44
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 984, 500. 00 1 WEST CONSTRUCTI ON 530 243-0402
00707341
P O BOX 494455 FAX 530 243-1027
REDDI NG CA 96049
2 1, 055, 804. 85 2 TI MBERWORKS 530 926-4093
00449510
P O BOX 1240 FAX 530 926-2118

MOUNT SHASTA CA 96067



01- 375634 Bl D245

01-DN-199-3 PAGE 2

11/ 29/ 05 11/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CPM | TEM 19 ( PARTI AL)
SACRAMENTO CA
M AND S ENVI RONMVENTAL LANDSCAPES | TEMS 10 THRU 17 ( PARTI AL)
REDDI NG CA
NORTHERN | NDUSTRI AL ELECTRI C | TEMS 27 AND 28 ( PARTI AL)
REDDI NG CA
PRI CE STRI PI NG SERVI CE | NC I TEMS 5 THRU 9 AND 21 THRU 26 ( PARTI AL)
CRESCENT CITY CA
ROBERTS TI LE | NC | TEM 28 ( PARTI AL)
SANTA ROSA CA
STORY PLUMBI NG | TEM 28 ( PARTI AL)
YREKA CA
WATSON ROOFI NG | TEM 28 ( PARTI AL)

NORTH HI GHLANDS CA



01- 375634 Bl D245

01-DN-199-3 PAGE 3

11/ 29/ 05 11/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BLAFER BUI LDl NG SPECI ALTY TO LET ACCESSORI ES
REDDI NG CA
CPM SLURRY SEAL
SACRAMENTO CA
DESI GN Al R HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG
EUREKA CA
HUDSON MECHANI CAL PLUMBI NG
REDDI NG CA
KODI AK ROOFI NG ROCFI NG
LOOM S CA
M AND S ENVI RONMVENTAL LANDSCAPES LANDSCAPI NG
REDDI NG CA
NORTHERN | NDUSTRI AL ELECTRI C ELECTRI CAL
REDDI NG CA
PRI CE STRI PI NG SERVI CE ASPHALT STRI Pl NG

CRESCENT CITY CA

REMBRANT PAI NTI NG PAI NTI NG
MOUNT SHASTA CA

RI CH VELL DRI LLI NG VELL DRI LLI NG
MC KI NLEYVILLE CA

ROBERTS TI LE TI LI NG
SANTA ROSA CA
CONTI NUED ON NEXT PAGE



01- 375634
01-DN-199-3
11/ 29/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
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PAGE 4

11/ 30/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 THOVAS AND PRATT
PINOLE CA

CONSTRUCTI ON AREA SI GNS



01- 375634 Bl D245

01- DN\-199- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
4 120120 TYPE |11 BARRI CADE EA 8 500. 00 4,000. 00
5 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 30 40. 00 1, 200. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 290 20. 00 5, 800. 00
STRI PE
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 390 10. 00 3, 900. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 17 100. 00 1, 700. 00
9 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 6, 000. 00 6, 000. 00
10 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 50, 000. 00 50, 000. 00
11 (S) 200101 | MPORTED TOPSOI L VB 51 176. 00 8, 976. 00
12 (S) 203003 STRAW ( EROS| ON' CONTROL) TONN 0.1 5, 000. 00 500. 00
13 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 0.1 5, 000. 00 500. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 0.8 2, 786. 00 2,228. 80
15 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 4.5 400. 00 1, 800. 00
16 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 21, 000. 00 21, 000. 00
17 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 48, 000. 00 48, 000. 00
18 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 6 1, 500. 00 9, 000. 00
19 377501 SLURRY SEAL TONN 6 8, 000. 00 48, 000. 00
20 566011 ROADSI DE SI GN - ONE POST EA 1 500. 00 500. 00
21 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 25 300. 00 7,500. 00
22 840560 THERVOPLASTI C TRAFFI C STRI PE M 530 10. 00 5, 300. 00
( SPRAYABLE)
23 840651 PAI NTED STALL LI NES AND PAVEMENT M 330 15. 00 4, 950. 00
MARKI NGS
24 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 6 150. 00 900. 00
25 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 14 100. 00 1, 400. 00
26 850122 PAVEMENT MARKER EA 80 20. 00 1, 600. 00
( RETROREFLECTI VE- RECESSED)
27 (S) 860401 LI GHTI NG LS LUMP SUM 31, 000. 00 31, 000. 00
28 994650 BUI LDI NG WORK LS LUMP SUM 708, 745. 20 708, 745. 20

TOTAL 984, 500. 00



01- 375634 Bl D245

01-DN-199-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 29/ 05 11/ 30/ 05
| TEM SECOND
Bl D AMOUNT
1 1,120. 52 1120. 52
2 6, 993. 29 6993. 29
3 8,067. 74 8067. 74
4 124.50 996. 00
5 59. 76 1792. 80
6 29. 88 8665. 20
7 14.94 5826. 60
8 149. 40 2539. 80
9 4,482. 08 4482. 08
10 69, 173. 41 69173. 41
11 262. 95 13410. 45
12 7,470. 10 747. 01
13 7,470.10 747.01
14 4,162. 36 3329. 89
15 597. 61 2689. 25
16 31, 374.55 31374. 55
17 80, 444. 35 80444. 35
18 1, 209. 73 7258. 38
19 11, 188. 60 67131. 60
20 1, 245. 02 1245. 02
21 448. 21 11205. 25
22 14. 94 7918. 20
23 22.41 7395. 30
24 224.10 1344. 60
25 149. 40 2091. 60
26 29. 88 2390. 40
27 45, 248. 07 45248. 07
28 660, 176. 48 660176. 48
TOT 1, 055, 804. 85



